STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 8

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

10/ 26/ 04
04-0C7704

04- SCL- 280- R0. 0/ R2. 7

ENG NEERS EST

RAS

Bl D TOTAL

2,615, 697. 00

2,678, 050. 00

2,899, 012.50

2,944, 450. 00

3,119, 230. 00

HA22

Bl D

SUMMARY

DEPARTMENT

I N SANTA CLARA COUNTY I N SAN JOSE
FROM ROUTE 280, 680 AND 101

AVENUE OVERCRCSSI NG

RESURFACE ASPHALT CONCRETE

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

4,279, 000

3,791, 000. 00 AMOUNT UNDER

Bl DDER | D

11. 0%

1,175, 303.

SEPARATI ON TO 0. 3 KM SOUTH OF BI RD

OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 28/ 04
CONTRACT CODE 'C '
21 CONTRACT | TEMS

FEDERAL AID ACI M 280-1(109)0E

TOTAL NUMBER OF WORKI NG DAYS

00

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON DI VI

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

SI ON
FAX

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

O GRADY PAVI NG | NC

2513 WYANDOTTE STREET
MOUNTAI' N VI EW CA 94043

FAX

FAX

FAX

FAX

831 768-2700
00000022
831 768-2711

925 829-9220
00704195
925 803-4263

510 526-3424
00759729
510 526-0990

925 606- 2400
00591940
925 961-1925

650 966-1926
00201696
650 966- 1946

75

PERCENT UNDER EST 31.00



04- 0C7704

04- SCL- 280

10/ 26/ 04
6 3, 409, 445. 00
7 3, 493, 476. 50
8 3,617, 310. 70

C F ARCHI BALD PAVI NG I NC

P O BOX 37
REDWOCD CI TY CA 94064

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

G BORTOLOTTO AND CO

580 BRAGATO ROAD
SAN CARLCS CA 94070

650 364-3045
00267077
FAX 650 366-8777

831 724-1011
00000089
FAX 831 768-4021

650 595-2591
00397341
FAX 650 595-0718

Bl D245
PACE 2
10/ 28/ 04



04-0C7704
04- SCL- 280
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 28/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A B S L CONSTRUCTI ON
HAYWARD CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

LONELL SUPPLY
PRUNEDALE CA

MURELCO ELECTRI C CONSTRUCTI ON
PO NT RI CHMOND CA

RI LEYS STRI Pl NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

COLD PLANE AND REMOVE ASPHALT CONCRETE ( PARTI AL)

LEAD COWPLI ANCE PLAN ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)

ASPHALT CONCRETE EMULSI ON ( PARTI AL)

LOOP DETECTORS

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04-0C7704
04- SCL- 280
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
10/ 28/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MURELCO ELECTRI CAL
PO NT RI CHMOND CA

RI LEYS STRI Pl NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABSL
HAYWARD CA

MJURELCO ELECTRI C
PO NT RI CHMOND CA

RI LEYS STRI Pl NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG ( PARTI AL)

ELECTRI CAL

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C DI KE COVPANY
LI NCOLN CA

LI NEAR OPTI ONS
MENLO PARK CA

CONTI NUED ON NEXT PAGE

SHOULDER BACKI NG ( PARTI AL)

STRI PI NG



04-0C7704
04- SCL- 280
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

10/ 28/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

LONELL SUPPLI ES
PRUNEDALE CA

PROCTOR TRUCKI NG
FREMONT CA

SI GNAL ELECTRI CAL
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT EMJULSI ON

TRUCKI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ABSL
FREMONT CA

A C DI KE COVPANY
LI NCOLN CA

Cl R MELE ELECTRIC
RI CHMOND CA

PROCTOR TRUCKI NG
TRACY CA

RI LEYS STRI PI NG
VALLEJO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

CONTI NUED ON NEXT PAGE

COLD PLANE

ASPHALT CONCRETE DI KE

ELECTRI CAL

TRUCKI NG ( PARTI AL)

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



04-0C7704 Bl D245

04- SCL- 280 PAGE 6

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 THOVAS AND PRATT WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLI ANCE PLAN
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHARLES F GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
P O BOX 4404
SANTA CLARA CA 95056
GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COWPLI ANCE PLAN ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728
GLOBAL ENVI RONMENTAL NETWORK | NC WATER PCLLUTI ON CONTRCL PLAN ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728
LI NEAR OPTI ONS STRI PI NG ( PARTI AL)

ONE KELLY COURT
MENLO PARK CA 94025

ST FRANCI S ELECTRI C ELECTRI CAL AND LOOP DETECTORS ( PARTI AL)
HAYWARD CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL ( PARTI AL)

323 COMMVERCI AL STREET
SAN JOSE CA 95122



04-0C7704
04- SCL- 280
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

10/ 28/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABSL
HAYWARD CA

MURELCO ELECTRI C CONSTRUCTI ON
PO NT RI CHVOND CA

RI LEYS STRI PI NG
BENI Cl A CA

T A ROSE TRANSPORTATI ON
SAN RAMON CA

UNI TED RENTAL
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG

ELECTRI CAL

STRI PI NG

TRUCKI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL
HAYWARD CA

B G TRUCKI NG
SAN FRANCI SCO CA

RI LEYS STRI Pl NG
BENI Cl A CA

ST FRANCI S ELECTRI C
HAYWARD CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

M LLI NG ( PARTI AL)

TRUCKI NG ( PARTI AL)

STRI PI NG

TRAFFI C LOOPS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



04-0C7704 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 26/ 04 10/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 4, 000. 00 16, 000. 00
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 280 32.00 8, 960. 00
7 150722 REMOVE PAVEMENT MARKER EA 11, 800 1. 00 11, 800. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 40, 300 2.50 100, 750. 00
9 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 230 60. 00 13, 800. 00
11 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 130 229. 00 258, 770. 00
12 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 24, 000 73.00 1, 752, 000. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 280 46. 00 12, 880. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 25, 000 1. 00 25, 000. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 050 3.00 12, 150. 00
16 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 000 2.50 5, 000. 00
(BROKEN 3.66 M- 0.92 M
17 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2, 450 .76 1, 862. 00
(BROKEN 5.18 M- 2.14 M
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7,750 2.50 19, 375. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,100 3. 50 14, 350. 00
20 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 100, 000. 00* 100, 000. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 207, 000. 00* 207, 000. 00

TOTAL 2,615, 697. 00
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04-0C7704

04- SCL- 280
10/ 26/ 04
SECOND
BI D AMOUNT

1, 000. 00* 1000. 00
6, 000. 00* 6000. 00
15, 000. 00* 15000. 00
85, 000. 00* 85000. 00
7,500. 00 30000. 00
35. 00 9800. 00
1.00 11800. 00
3. 00 120900. 00
5, 000. 00* 5000. 00
70. 00 16100. 00
250. 00 282500. 00
70. 00 1680000. 00
45. 00 12600. 00
1.00 25000. 00
2.00 8100. 00
2.00 4000. 00
1.00 2450. 00
2.00 15500. 00
3.00 12300. 00
70, 000. 00* 70000. 00
265, 000. 00* 265000. 00
2,678, 050. 00

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
850. 00* 850
13, 000. 00* 13000
22, 000. 00* 22000
90, 000. 00* 90000
4, 000. 00 16000
35. 00 9800
1.00 11800.
3. 00 120900.
1, 550. 00* 1550.
120. 00 27600.
300. 00 339000.
77.00 1848000.
45. 00 12600.
1.00 25000.
2.25 9112.
2.25 4500.
1.00 2450.
2.00 15500.
3.50 14350.
100, 000. 00* 100000.
215, 000. 00* 215000.
2,899, 012.50

FOURTH

Bl D AMOUNT
2, 000. 00* 2000
15, 000. 00~ 15000.
25, 000. 00* 25000.
225, 000. 00* 225000.
2, 000. 00 8000.
35. 00 9800.
1.00 11800.
3.75 151125.
5, 000. 00* 5000.
180. 00 41400.
215. 00 242950.
70. 00 1680000.
35. 00 9800.
.70 17500.
1.00 4050.
1.00 2000.
.50 1225.
2.00 15500.
3.00 12300.
170, 000. 00* 170000.
295, 000. 00* 295000.
2,944, 450. 00

Bl D245
PAGE 9
10/ 28/ 04
FI FTH
Bl D AMOUNT
2, 000. 00* 2000
5, 000. 00~ 5000.
22, 000. 00* 22000.
215, 000. 00* 215000.
5, 000. 00 20000.
38. 00 10640.
1.00 11800.
2.20 88660.
5, 000. 00* 5000.
62. 00 14260.
270. 00 305100.
88. 00 2112000.
50. 00 14000.
1.10 27500.
2.50 10125.
2.50 5000.
1.10 2695.
2.20 17050.
4.00 16400.
115, 000. 00* 115000.
100, 000. 00* 100000.
3,119, 230. 00



04-0C7704 Bl D245
04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 26/ 04 10/ 28/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3, 000. 00* 3000. 00 150. 00* 150. 00 1, 500. 00* 1500. 00

2 80, 000. 00* 80000. 00 5, 000. 00* 5000. 00 7, 000. 00* 7000. 00

3 25, 000. 00* 25000. 00 19, 500. 00* 19500. 00 21, 794. 00* 21794. 00

4 250, 000. 00* 250000. 00 449, 000. 00* 449000. 00 459, 420. 00* 459420. 00

5 4, 000. 00 16000. 00 5, 000. 00 20000. 00 2,100. 00 8400. 00

6 35. 00 9800. 00 35. 00 9800. 00 34. 56 9676. 80

7 1.00 11800. 00 1.00 11800. 00 2.00 23600. 00

8 1. 90 76570. 00 7.38 297414. 00 5.00 201500. 00

9 4, 000. 00* 4000. 00 2, 000. 00* 2000. 00 2, 800. 00* 2800. 00

10 55. 00 12650. 00 65. 00 14950. 00 100. 00 23000. 00

11 295. 00 333350. 00 295. 00 333350. 00 259. 39 293110. 70

12 94. 00 2256000. 00 75. 00 1800000. 00 92. 29 2214960. 00

13 50. 00 14000. 00 45. 00 12600. 00 50. 14 14039. 20

14 1.00 25000. 00 1.00 25000. 00 1.03 25750. 00

15 3.50 14175. 00 2.25 9112. 50 3.24 13122. 00

16 3. 00 6000. 00 2.25 4500. 00 2.67 5340. 00

17 1.00 2450. 00 1.00 2450. 00 .81 1984. 50

18 3. 00 23250. 00 2.00 15500. 00 2.73 21157. 50

19 4.00 16400. 00 3.50 14350. 00 3.81 15621. 00

20 130, 000. 00* 130000. 00 98, 000. 00* 98000. 00 124, 175. 00* 124175. 00

21 100, 000. 00* 100000. 00 349, 000. 00* 349000. 00 129, 360. 00* 129360. 00

TOT 3, 409, 445. 00 3,493, 476. 50 3,617,310. 70




